

Header Level - Round 1	RFQ00549			
	TEST AB 12		TEST DEMO	
Rank	L1		L2	
Total	138		161	
Item	Rate	Amount	Rate	Amount
a	6	138	7	161
Attachments				
Tendor Drawing	Accepted: 1	Rejected: 0	Accepted: 1	Rejected: 0
Technical Specification	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
BOM	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
Make List Upload	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
Additional Documents	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
Term Sheet	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
List of Construction Materials	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
Vendor Information	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
General Conditions of Contract (Service)	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
ABAC Policy	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
Avaada Quality Requirement (Service)	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0
Resource Mobilisation Schedule	Accepted: 0	Rejected: 0	Accepted: 0	Rejected: 0

Line Item Level - Round 1	RFQ00549					
	TEST AB 12			TEST DEMO		
Total	138			161		
Item	Rate	Amount	Rank	Rate	Amount	Rank
a	6	138	1	7	161	2
Attachments						
Tendor Drawing	Accepted: 1	Rejected: 0		Accepted: 1	Rejected: 0	
Technical Specification	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
BOM	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
Make List Upload	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
Additional Documents	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
Term Sheet	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
List of Construction Materials	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
Vendor Information	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
General Conditions of Contract (Service)	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
ABAC Policy	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
Avaada Quality Requirement (Service)	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	
Resource Mobilisation Schedule	Accepted: 0	Rejected: 0		Accepted: 0	Rejected: 0	